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Document no.
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Designation 2

Installation drawing

A1 Englisch

Designation 1

Designation 3

2-ram-lift
HVZ 214/190 WT-RGV

J.A.BECKER & SOEHNE

74148 NECKARSULM
MASCHINENFABRIK

Foundation type
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Resistant and well
visible guiding line

Cast wheel centering
cradle in concrete along
center line of fixed piston

On the part of the builder
a compressed-air supply 3/8"
has to be installed in the area
of the electric control board !
air demand: 3.5 cu ft/min; 87 psi
(Dry and clean)
(each ram)

drive on direction Plan view on ground plate
without frames

F = 40000 lbs
M = 29000 ft lbs

(foundation load each ram)

load introduction
into the foundation

On the part of the builder:
foundation according to
static calculation

104

224

63
min.

Frameworks fixing at
exposed armouring

120        
range of movement

176

26

20

19.4

foundation
cassette

29

finished surface floor

Foundation dimensional drawingFrames and cassettes to be cast in concrete utilizing 4000 psi concrete minimum.
(ensure compliance with local building codes, consult a structural engineer as
required)!

Excavate as require to meet local building/safety codes

Ram supply lines allow maximum pipe chase way lengths of 55 ft. Ensure to protect
control cabinets properly if lift is to be installed in wet area.

All measurements in inch.

Subject to alterations.

  service   purging
timer start

air pressure
   failure

Key switch
  service

E.C. P.C.

foundation
casstte

18

25
min.

31

24 24

24

pipe chase way

ram 1

ram 2

63
min.

67

ground plate

ground plate

55 50

Max. misleveling of all edges
u0.1" to the theoretical plane

2 x 4" supply pipe chase way (schedule 40)
with wide sweep fittings including pull
string to control box location conduit
hole 21" from finished floor.

2 x 4" supply pipe chase way (schedule 40)
with wide sweep fittings including pull
string to control box location conduit
hole 21" from finished floor.

194     
home pocket


